NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 12/31/2007

Control 6173-46-001
Project RMC - 617346001
Highway = SHO0006

County GRIMES

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: RMC - 617346001 CONTROL: 6173-46-001
COUNTY: GRIMES
LETTING: 01/09/2008
REFERENCE NO: 1231

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: Sheet 1-3
X GENERAL NOTES (SH. NO.: Sheets 4, 4A & SHEET 5 OF THE E&Q.

X SPEC LIST (SH. NO.: 2-2
X SPECIAL PROVISIONS:
ADDED: 247-021
DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)
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PROJECT RMC - 617346001

COUNTY GRIMES

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
110 |2001 EXCAVATION (ROADWAY) % 896.210 1
DOLLARS
and CENTS
112 |2002 SUBGRADE WIDENING (DENS CONT) STA 151.470 2
DOLLARS
and CENTS
132 |2007 EMBANKMENT (FINAL)(ORD COMP)(TY D) cY 146.350 3
DOLLARS
and CENTS
150 |2001 BLADING STA 151.470 4
DOLLARS
and CENTS
164 |2001 BROADCAST SEED (PERM) (RURAL) Y% 18,513.000 5
(SANDY)
DOLLARS
and CENTS
247 2098 |021 |FL BS(CMPIN PLC)(TY EGR2) TON 50.000 6
DOLLARS
and CENTS
247 |2325 (021 |FL BS(CMPINPLC)(TY E GR 2)(12") % 3,179.000 7
DOLLARS
and CENTS
247 |2333 (021 |FL BS(CMPINPLC)(TY EGR2) (4") Y% 40,869.000 8
DOLLARS
and CENTS
251  |2004 REWORK BSMTL (TY A) (8") (DENS CONT) STA 141.470 9
DOLLARS
and CENTS
316 |2015 ASPH (RC-250) GAL 9,690.000 10
DOLLARS
and CENTS




PROJECT RMC - 617346001

COUNTY GRIMES

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 |2025 ASPH (CRS-2P OR CRS-1P) GAL | 18,940.000 11
DOLLARS
and CENTS
316 |2406 AGGR (TY-B GR-5OR TY-L GR-5 SAC-B) cY 304.000 12
DOLLARS
and CENTS
316 (2413 AGGR (TY-B OR L GR-4 SAC-B) cY 339.000 13
DOLLARS
and CENTS
460 |2009 CMP (GAL STL 48IN) LF 15.000 14
DOLLARS
and CENTS
464 |2005 RC PIPE (CL I11)(24 IN) LF 8.000 15
DOLLARS
and CENTS
464 |2007 RC PIPE (CL I11)(30 IN) LF 6.000 16
DOLLARS
and CENTS
500 (2001 |004 |MOBILIZATION LS 1.000 17
DOLLARS
and CENTS
502 2001 033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 4.000 18
DLING
DOLLARS
and CENTS
506 |2002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 540.000 19
DOLLARS
and CENTS
506 |2009 ROCK FILTER DAMS (REMOVE) LF 540.000 20
DOLLARS
and CENTS




PROJECT RMC - 617346001

COUNTY GRIMES

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 2027 BLADING WORK (EROSION & SEDM CONT) | HR 16.000 21
DOLLARS
and CENTS
506 |2034 TEMPORARY SEDIMENT CONTROL FENCE | LF 1,372.000 22
DOLLARS
and CENTS
530 2007 DRIVEWAY S (CONC) EA 11.000 23
DOLLARS
and CENTS
530 |2008 DRIVEWAY S (ACP) EA 12.000 24
DOLLARS
and CENTS
530 2009 DRIVEWAY S (SURF TREAT) EA 22.000 25
DOLLARS
and CENTS
530 |2015 TURNOUTS (SURF TREAT) EA 16.000 26
DOLLARS
and CENTS
662 [2115 |001 |WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 757.000 27
DOLLARS
and CENTS
666 |2012 |001 |REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 30,294.000 28
DOLLARS
and CENTS
666 |2105 |001 |REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 1,830.000 29
DOLLARS
and CENTS
666 |2111 |001 |REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 21,180.000 30
DOLLARS
and CENTS
672 |2015 |001 |REFL PAV MRKRTY II-A-A EA 355.000 31
DOLLARS
and CENTS




Project Number: RMC 6173-46-001 County: Grimes

Control: 617346001 Highway: SH 6, etc.

GENERAL NOTES

BASIS OF ESTIMATE

'L%M ITEM RATE/UNIT |NO.UNITS| QUANTITY | UNIT
316 ASPH (RC-250) 0.22 GAL/SY | 44048 SY 9690 GAL
AGGR (TY-BGR 5 or TY-L
316 OR 5 SAC-B) 1CY/145SY | 44048 SY 304 cY
316 | ASPH (CRS-2P OR CRS-1P) | 0.43 GAL/SY | 44048 SY 18940 GAL
316 | ACCR(TY-Bor TY-LGR-4 |\ /1305y | 44048 SY 339 cY
SAC-B)
DEBT TO THE STATE:

If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a debt
owed to the State, then the Contractor agrees that any payment owing under the contract will be
applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid.

GENERAL.:

View plan sheets on-line or download from the web at:
http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:
http://www.dot.state.tx.us/gsd/plans/companies.htm

ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES:

Wear high visibility safety vests as outer garments at all times when work is being performed.

Prove to the Engineer's satisfaction that employees operating equipment on the travel lanes have a
valid State Drivers License issued by one of the United States of America.

Verify locations of all existing utilities in the area of construction with local utility companies.


http://www.dot.state.tx.us/business/plansonline/plansonline.htm
http://www.dot.state.tx.us/gsd/plans/companies.htm

Project Number: RMC 6173-46-001 County: Grimes

Control: 617346001 Highway: SH 6, etc.

ITEM 8 PROSECUTION AND PROGRESS:

Commence work upon the issuance of work order by the Engineer or his representative and continue
for fifty-six (56) working days. Working days will be charged in accordance with Section 8.3.A.4.
“Standard Workweek.”

Working days estimated for this project include curing, testing and performance periods. Suspension
of time for curing, testing or performance periods will not be granted, except time will not be charged
during testing and performance periods which occur after the final acceptance as described in Section
5.8 of the Standard Specifications.

Provide the sequence of work with an estimated project schedule to the Engineer for approval prior
to commencing any work on this contract. By noon of each Wednesday, provide the Engineer a
written outline of the proposed work schedule for the following week. This outline will also list the
times and places for proposed traffic control changes.

Scarify no more than one-half (1/2) mile section of roadway, place base, process and compact prior
to scarifying additional roadway. The scarifying of the next one-half (1/2) mile section may begin
only after the base is compacted and is curing. Once the base is cured, the prime seal must be placed
by the following Friday. Allow a minimum seven (7) day cure prior to placing second course surface
treatment, but apply second course within 10 days of the prime seal. The Engineer may consider
extending the %-mile limit if the Contractor can demonstrate adequate workforce, equipment,
material deliveries, work plan, and quality of work sufficient to handle the longer work zones. If the
one-half (1/2) mile of non-surfaced roadway is extended by the Engineer in writing, this will not
exempt the Contractor from not exceeding the 5 minute delay and any additional signing/traffic
control will be considered subsidiary to Item 502, Barricades, Signs and Traffic Handling.

Notify the Engineer any time that work will not be performed by 8:15 a.m. of that day.
Do not commence work prior to sunrise and arrange the work so all equipment and/or personnel will

not be on any traveled roadway after sunset.

ITEM 247 FLEXIBLE BASE:

Provide Type E material consisting of crushed limestone produced and graded from oversize
quarried aggregate that originates from a single, naturally occurring source. Do not use gravel or
multiple sources. No blending of sources will be allowed in Type E material.

Use the fifty (50) tons of flexible base for driveways as directed by the Engineer.



Project Number: RMC 6173-46-001 County: Grimes

Control: 617346001 Highway: SH 6, etc.

ITEM 251 REWORKING BASE COURSES:

Do not remove existing asphalt. Match superelevation with existing cross slope, unless directed
otherwise by the Engineer.

ITEM 302 AGGREGATES FOR SURFACE TREATMENTS:

Use aggregate with the minimum surface aggregate classification as depicted in the plans which has
been determined by the Aggregate Quality Monitoring Program (AQMP) listed in the Rated Source
Quality Catalog (RSQC).

ITEM 316 SURFACE TREATMENTS:

Provide rollers equipped with pneumatic tires. Seal the asphalt surfaced driveway as directed by the
Engineer under this item.

Place a two-course surface treatment over finished base surface:
First course to consist of RC-250 and TY-B or TY-L GR-5 / Second course of CRS-2P (warm
weather conditions) or CRS-1P (cool conditions) and TY-B or TY-L GR-4

Cure time of seven (7) days will be required between the first and second courses.

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING:

Provide all traffic control for this project. Truck Mounted Attenuators (TMAS) will not be required
for this project except as directed by the Engineer. The traffic control plan will be governed by
PART VI of the TMUTCD, the BC standards sheets, and the traffic control standard sheets or as
directed by the Engineer.

Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards may be
required by the Engineer to ensure the safety of the traveling public.

Project barricades will be required.

Utilize centerline channelizing devices or provide the Pilot Car Method of one-lane, two-way traffic
control on this project in lieu of such devices. Operate the pilot vehicle in coordination with the
flagging operations and other controls at the end of the one-lane sections in accordance with TCP (1-
2). Mount a G20-4 sign at a conspicuous location on the rear of the vehicle. Traffic delays caused
by one-lane, two-way traffic control, will not be allowed to exceed 5 minutes unless permitted by the
Engineer.

At the end of each work day, remove all grade differentials transverse to centerline.



Project Number: RMC 6173-46-001 County: Grimes

Control: 617346001 Highway: SH 6, etc.

At the end of each work day, provide 100-foot minimum grade tapers longitudinal to centerline to
provide a smooth taper to the added new base.

Open work areas to two-way traffic at night and when Contractor is not working in the roadway.

Place signs R4-1 and R4-2 prior to performing road work. Cover signs R4-2 until second course of
surface treatment is applied or as directed by the Engineer.

(CW8-3) Pavement Ends, (CW8-7) Loose Gravel, (CW8-12) No Center Stripe, and (CW8-5a) Slow
Down on Wet Road signs are required prior to pulverizing existing pavement. Repeat signs at no
more than 2 mile intervals or as directed by the Engineer.

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS:

It is not anticipated that any erosion control devices will be needed on this project. However, in the
event that devices are needed, the Storm Water Pollution Prevention Plan (SW3P) will consist of
using the following items and/or any control measures as directed by the Engineer. Payment for the
work will be determined in accordance with Item 4.2. “Changes in the Work.”

1) Temporary Sediment Control Fence

2) Rock Filter Dams for Erosion and Sedimentation Control

3) Construction Exits

4) Earthwork for Erosion Control

ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS:

Use the fifty (50) tons of flexible base for driveways as directed by the Engineer. The roadway cross
slope shall be slightly adjusted to match the driveways as directed by the Engineer since the profile is
only being raised approximately one (1) inch. Construct mailbox turnouts using the same pavement
section as the typical section.

Place one-half of each concrete driveway at a time to allow access to property at all times.

Use TY-D SAC-B PG64-22 hot mix. Application by blade laying will be allowed if the contractor
can perform the work to the Engineer’s satisfaction

ITEM 662 WORK ZONE PAVEMENT MARKINGS:

Use temporary flexible-reflective roadway marker tabs to delineate the roadway centerline when
existing pavement markings are obliterated by proposed operations.



Project Number: RMC 6173-46-001 County: Grimes

Control: 617346001 Highway: SH 6, etc.

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS:

Allow final surface treatment to cure for a minimum of three (3) days prior to applying pavement
markings. Place Type Il drop-on beads in lieu of Type III.



CONTROL : 6173-46-001

PROJECT : RMC - 617346001
HIGHWAY : SHO00O06
COUNTY : GRIMES

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
———————————————————————— TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 110 EXCAVATION (132)

ITEM 112 SUBGRADE WIDENING (132) (204)

ITEM 132 EMBANKMENT (100) (204) (210) (216) (400)

ITEM 150 BLADING

ITEM 164 SEEDING FOR EROSION CONTROL (162) (166) (168)

ITEM 247 FLEXIBLE BASE (105) (204) (210) (216) (520)

ITEM 251 REWORKING BASE COURSES (210) (216) (247) (520)

ITEM 316 SURFACE TREATMENTS (210) (300) (302) (520)

ITEM 460 CORRUGATED METAL PIPE (400) (445)<476>

ITEM 464 REINFORCED CONCRETE PIPE (400)<476>

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (432) (556)

ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247) (260) (263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) (440)

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316) (318) (662) (677) (678)

ITEM 672 RAISED PAVEMENT MARKERS (677) (678)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)
SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES"

1-2



(000--1002)

SPECIAL PROVISION TO ITEM 1 (001---005)
SPECIAL PROVISION TO ITEM 3 (003---023)
SPECIAL PROVISION TO ITEM 4 (004---008)
SPECIAL PROVISION TO ITEM 5 (005---004)
SPECIAL PROVISION TO ITEM 6 (006---030)
SPECIAL PROVISIONS TO ITEM 7 (007---213) (007---297)
SPECIAL PROVISION TO ITEM 9 (009---012)
SPECIAL PROVISION TO ITEM 166 (l66---001)
SPECIAL PROVISION TO ITEM 247 (247---021)
SPECIAL PROVISION TO ITEM 421 (421---024)
SPECIAL PROVISION TO ITEM 440 (440---001)
SPECIAL PROVISION TO ITEM 500 (500---004)
SPECIAL PROVISION TO ITEM 502 (502---033)
SPECIAL PROVISION TO ITEM 662 (662---001)
SPECIAL PROVISION TO ITEM 666 (666---001)
SPECIAL PROVISION TO ITEM 672 (672---001)

SPECIAL SPECIFICATIONS:

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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2004 Specifications

SPECIAL PROVISION
247---021
Flexible Base

For this project, Item 247, “Flexible Base,” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are
waived or changed hereby.

Article 247.2. Materials, Section A. Aggregate, Section 3. Recycled Material, Section b.
Recycled Material (Including Crushed Concrete) Requirements, Section (1), Contractor
Furnished Recycled Materials is supplemented by the following:

Provide recycled materials that have a maximum sulfate content of 3000 ppm when tested in
accordance with Tex-145-E.

Article 247.4. Construction is supplemented by the following:

F. Ride Quality. This section applies to the final travel lanes that receive a 1 or 2 course surface
treatment for the final surface, unless otherwise shown on the plans.

Measure ride quality of the base course after placement of the prime coat and before placement
of the surface treatment. Use a high speed or lightweight inertial profiler certified at the Texas
Transportation Institute. Provide the Engineer with equipment certification documentation.
Display a current decal on the equipment indicating the certification expiration date. Use a
certified profiler operator from the Construction Division’s approved list. When requested,
furnish the Engineer documentation for the person certified to operate the profiler.

Within 3 days after placement of the prime coat, provide all profile measurements to the
Engineer in electronic data files using the format specified in Tex-1001-S. The Engineer will use
Department software to evaluate longitudinal profiles to determine areas requiring corrective
action. Correct 0.1-mi.sections having an average international roughness index (IRI) value
greater than 125.0 in. per mile to an IR value of 125.0 in. per mile or less for each wheelpath,
unless otherwise shown on the plans.

Re-profile and correct sections that fail to maintain ride quality after placement of the prime coat,
as directed by the Engineer. Correct re-profiled sections until specification requirements are met
Perform this work at no additional expense to the Department.

1-1 247---021
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